
FIFTH AMENDMENT TO THE
TERMINAL FACILITIES LEASE AND LICENSE AGREEMENT

THIS FIFTH AMENDMENT TO THE TERMINAL FACILITIES LEASE AND
LICENSE AGREEMENT (this "Fifth Amendment") is made as of
2025 ("Execution Date") between the CITY OF LOS ANGELES, acting by and through the
Board of Airport Commissioners of its Department of Airports, as landlord and licensor (the
"Landlord"), and AMERICAN AIRLINES, INC., as tenant and licensee (the "Tenant") and shall
be effective on the last day of the month following Los Angeles City Council approval of this
Fifth Amendment.

RECITALS

WHEREAS, the Tenant and the Landlord entered into that certain Terminal Facilities
Lease and License Agreement dated August 15, 2018 (LAA-9037), as amended (the "AA
Lease"); and

WHEREAS, the Landlord, as part of the Airport's ongoing transformation efforts, intends
to implement the Terminal 5 Renovation and Reconstruction Project (the "T5 Renovation"),
which scope is attached hereto as Schedule 6 and incorporated herein by reference; and

WHEREAS, the Tenant operates in multiple terminals, including Terminal 4, Terminal 5,
Tom Bradley International Terminal ("TBIT") and the Eagle's Nest Regional Terminal; and

WHEREAS, due to the T5 Renovation, the Tenant would need to temporarily relocate its
operations in that portion of the Demised Premises currently located in Terminal 5; and

WHEREAS, the Tenant currently provides maintenance and operating services for
certain of the Landlord's equipment located inside the Tenant's Demised Premises which
equipment is used for the Tenant's operations and may be used by other common use airlines
from time to time; and

WHEREAS, the parties agree that, when the Tenant relocates back to its Demised
Premises after the T5 Renovation, the Tenant should continue providing such maintenance and
operating services as the equipment is primarily located inside its Demised Premises, and as such
the Landlord shall collect the fees for the use of such equipment by other common use airlines
that may use such equipment from time to time, and compensate the Tenant for such collected
fees, as further described below; and

WHEREAS, in addition to the abovementioned changes, the Tenant and the Landlord
wish to, among other things, (i) extend the current Term, (ii) revise the alteration provisions of
the AA Lease to acknowledge airport standards that serve, among other things, enhanced
customer service, (iii) acknowledge the adoption of new, Airport -Wide Gate Use Protocols
governing Common -Use Gates and Preferential -Use Gates at the Airport pursuant to the Board -
approved Gate Assignment and Utilization Policy Priorities at Los Angeles International Airport,
which shall replace the prior gate use protocols, and (iv) address the terms of the temporary
relocation of the Tenant from that portion of the Demised Premises located in Terminal 5 to
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accommodate the Landlord's T5 Renovation; and

NOW, THEREFORE, in consideration of the mutual agreements contained in this Fifth
Amendment, the Landlord and the Tenant agree with each other as follows (certain terms used in
this Fifth Amendment and not defined elsewhere in the text of this Fifth Amendment, are used
with the meanings specified in the AA Lease):

AGREEMENT

1. Section 1.1 of the AA Lease and its subsections shall be amended and restated in
its entirety as follows:

"1.1. Term. This Lease shall commence on the first day of the month following
Board and City Council approval of this Lease (the "Lease Commencement Date") and
shall terminate on June 30, 2035 (the "Term"). This lease may also be earlier terminated
pursuant to the terms hereinafter set forth. The Landlord and the Tenant agree that the
CEO shall issue a side letter, subject to City Attorney approval as to form, confirming the
Lease Commencement Date when it is identified."

2. Effective upon the commencement of the T5 Relocation Period (as defined
below) Sections 1.2.1(e), 1.2.2 and 1.2.3 of the AA Lease shall be deleted, Exhibit B-4 of the AA
Lease shall be deleted, and any reference to Exhibit B-4 in the AA Lease shall be deleted.

3. A new Section 1.2.6 shall be added after Section 1.2.5 of the AA Lease as
follows:

"1.2.6. T5 Renovation. The Landlord, as part of the Airport's ongoing
transformation efforts, intends to implement the Terminal 5 Renovation and
Reconstruction Project (the "T5 Renovation"), which scope is attached hereto as
Schedule 6 and incorporated herein by reference. In connection with the T5 Renovation,
the following changes shall be made to the Tenant's Demised Premises during the period
beginning on the date the Tenant relocates to the Temporary Demised Premises (defined
below) through and until the date the Tenant relocates back to Terminal 5 after the T5
Renovations are complete in accordance with this Section 1.2.6 and Section 20.3.1 below
(the "T5 Relocation Period"):

(a) Temporary Relocation Space due to T5 Renovation.

(i) To assist the Landlord's efforts in the T5 Renovation, the
Tenant agrees to temporarily relocate its operations from that portion of
the Demised Premises located in Terminal 5 to certain areas within
Terminal 4 and TBIT, as follows. The Landlord shall develop and provide
temporary relocation space for the Tenant in TBIT and Terminal 4 as
depicted in Schedule 7A (the "Temporary Demised Premises"). The
Tenant shall then effectuate the relocation of the Tenant's operations from
that portion of the Demised Premises located in Terminal 5 to the
Temporary Demised Premises, in accordance with the letter dated October
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8, 2025, as attached hereto as Schedule 7A(Addendum) and incorporated
by reference herein. Relocation costs and scope, for the relocation from
the Tenant's Demised Premises to the Temporary Demised Premises, as
determined by the Landlord in its reasonable discretion, shall be allocated
between the Landlord and the Tenant as further described in Schedule 7B,
incorporated by reference herein.

(ii) All Lease obligations applicable to the Tenant's Demised
Premises shall be applicable to the Temporary Demised Premises during
the T5 Relocation Period, including, but not limited to, maintenance and
repair responsibilities; provided, however, that (A) the Landlord shall
provide holdroom and jet bridge and ramp custodial, maintenance and
operations in TBIT on the Gates that the Tenant temporarily uses during
the T5 Relocation Period; (B) rental charges and operational fees shall be
as set forth in subsection (iii) below; and (C) the Tenant's Lease
obligations applicable to the Tenant's Demised Premises in Terminal 5
shall be temporarily suspended during the T5 Relocation Period.

(iii) For ease of administration, notwithstanding the temporary
relocation of the portion of the Demised Premises to the Temporary
Demised Premises described above, during the T5 Relocation Period: (A)
the Tenant shall continue to pay all rental charges applicable to the
Demised Premises in the Terminals as described in Exhibit B-3
(Addendum), and (B) the Landlord shall not assess and the Tenant shall
not be obligated to pay any rental charges for the Tenant's use of the
Temporary Demised Premises. Further, as operational fees are included as
part of the rental charges for that portion of the Demised Premises located
in Terminal 5, the Landlord shall not assess and the Tenant shall not be
obligated to pay any operational fees for the use of TBIT during the T5
Relocation Period, including, but not limited to Common Use Baggage
Claim System Fee, Common Use Outbound Baggage System Fee,
Baggage Make -Up Fee, Terminal Special Charges, Loading Bridge
Capital Additional Rent, and any other incremental rents, fees, or other
temporary space of facilities used by the Tenant or provided to the Tenant
in connection with the T5 Renovation. However, if the Tenant uses any of
the above -mentioned operational systems for any international arrivals or
any other use not intended for the Tenant's use of the replacement Gates
during the Terminal 4 and Terminal 5 construction projects, then the
Tenant shall pay the appropriate fees for the use of such systems such as
the FIS, jet bridge, baggage systems and any other fees related to
international arrivals.

(b) Relocation back to Terminal 5.

(i) After the completion of the T5 Renovation, and when the
certificate of occupancy for Terminal 5 is issued (the "T5DBO") the
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Lease:

Landlord shall effectuate the relocation of the Tenant's operations back to
Terminal 5, as follows. Upon the T5DBO, the Landlord shall provide the
Tenant replacement space in Terminal 5 in accordance with Exhibit B-3
and Section 20.3.1 below. Relocation costs and scope, for the relocation
from the Temporary Demised Premises back to the Tenant's Demised
Premises (except for the Tenant's furniture, fixtures and equipment
("FFE") which shall be provided by and paid for by the Tenant -
relocation of the FFE will be paid for by the Landlord), as determined by
the Landlord in its reasonable discretion, shall be paid both by the
Landlord and the Tenant as described in Schedule 8. Following the
T5DBO, Exhibit B-3 shall be amended by the CEO to conform to such
changes to the Demised Premises, subject to City Attorney approval as to
form, with an appropriate adjustment in rental charges without prior
approval or later ratification by the Board or the City Council.

(ii) The Tenant's Terminal 5 lounge space post-T5DBO shall
be at least 12,500 square feet, inclusive of all back of the house functions.
In addition, the terrace shall be excluded from the Terminal 5 lounge
space square foot calculation. The location of such lounge shall be
determined solely by the Landlord, with input from the Tenant, within
Terminal 5 and shall be reflected in the amended Demised Premises
pursuant to Subsection (i) above. Such space shall be delivered by the
Landlord to the Tenant prior to T5DBO (date to be determined) in a
"Warm White Box" condition as further described in Schedule 8.

The Tenant acknowledges and agrees that the Landlord shall consult with
the Tenant and make reasonable efforts to incorporate the Tenant's design
standards with respect to such lounge space delivered by the Landlord in
Warm White Box condition. Without limiting the foregoing, all final
design decisions shall be made by the Landlord in the Landlord's sole
discretion."

4. The following sentences shall be added to the beginning of Section 5.3 of the AA

"The Tenant agrees to perform all Alterations to the Demised Premises in accordance and
compliance with the most current published versions of the LAWA Design and
Construction Handbook and the Design Guidelines for the Terminal (the current versions
can be found on the LAWA website). To the extent that the provisions of the Design and
Construction Handbook or Design Guidelines concerning furniture, furnishings, painting,
carpeting, wall covering, or other decorative matters are applicable to an airline's public
facing areas of its demised premises in the Terminal, the Landlord agrees to consult with
such airlines' representatives before adopting or amending any such provisions."

5. A new Section 10.1.4 shall be added after Sections 10.1.3 of the AA Lease as
follows:
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10.1.4.1. The following provisions 10.1.4.1 through and including 10.1.4.13
shall only be effective at such time when the Tenant accommodates an airline within the
Tenant's Demised Premises other than an airline with which the Tenant has a sublease or
similar agreement for the use and/or occupancy thereof. With respect to maintenance and
operating services (each a "Service" and collectively "Services") for certain of the
Landlord's equipment and areas located inside the Tenant's Demised Premises which
equipment and areas are used for the Tenant's operations as well as other airlines, as
shall be outlined in a Scope of Work, an example of which is attached hereto as Schedule
2-A ("Scope of Work"), the Tenant shall submit such a plan for providing the Service to
the Landlord prior to the commencement of such work. It is expressly understood and
agreed that the Tenant shall perform, or cause its approved subcontractors to perform, all
incidental work required to satisfactorily perform the Services, including work not
specifically defined or described in the Schedule 2-A submitted by the Tenant in order to
fulfil the intent of such Schedule 2-A. All such incidental work shall not be considered
extra work for which additional compensation can be claimed by the Tenant. The
Landlord shall compensate the Tenant for the Services as set forth below.

10.1.4.2. The Tenant's performance of the Services shall conform to the
highest level of industry standards, performance specifications, service level agreement
or other standards for the performance of similar services as set forth by the Landlord.

10.1.4.3. The Tenant may be required to submit maintenance records and
schedules to the Landlord in such form and frequency as determined by the CEO.

10.1.4.4. The Tenant will be obligated to participate in the process that may
be established by the Landlord to coordinate with common use airlines and the Landlord
on the operation and maintenance of aeronautical equipment at the Airport and the
Tenant's performance of the Services.

10.1.4.5. If subcontractors require space at the Airport to perform the
Services required under this Section 10.1.4, and such space requirement is approved by
the CEO, then such subcontractors shall occupy space under the terms of a separate
agreement with the Landlord. Neither the Tenant nor its subcontractors shall receive any
reimbursement for the costs incurred for the use of space by subcontractors at the Airport.
Instead, the costs for space that are applicable to perform the Services shall be included in
the amounts the Tenant invoices the Landlord pursuant to Section 10.1.4.7 hereof

10.1.4.6. The Tenant shall submit a list of its subcontractors prior to the
commencement of the Services, an example of which is attached hereto as Schedule 2-B.
The Tenant may only change the hourly rates under the subcontracts with prior written
approval by the CEO. The Tenant may, with prior written approval by the CEO, not to
be unreasonably withheld, enter into additional subcontracts to perform portions of the
Services. The Tenant's request for entering into a new subcontract shall be submitted in
writing to the Landlord at least sixty (60) days prior to execution, which request shall
describe the scope of work to be contracted, the name of the proposed subcontractor and
the proposed total price or hourly rates for the subcontractor's services. The Tenant shall
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remain solely responsible to Landlord for the quality and performance of all
subcontractors' services. The Tenant may, upon advance written notice to Landlord,
extend, terminate and replace the services of any subcontractor, subject in all cases to the
prior written approval of the CEO, not to be unreasonably withheld. Every subcontract or
agreement of any kind entered into between the Tenant and any subcontractor shall
contain, or subcontractor shall otherwise provide, in a form acceptable to the City
Attorney, appropriate language whereby subcontractor, without creating any contractual
obligation on the part of the Landlord to the subcontractor or anyone working under
contract to subcontractor, accepts and agrees to be bound by the obligations of this Lease
pertaining to indemnification, insurance, accounting records, and audit, and agrees to
include in its contracts with its subcontractors a contingent assignment of its contract to
the Landlord, or its designee, effective only upon written acceptance by the Landlord or
its designee. The Tenant shall use reasonable commercial efforts to obtain at least three
(3) bids in a subcontractor procurement process and will include this information in its
approval request to the CEO for hiring a subcontractor.

10.1.4.7. The Landlord shall pay the Tenant for its performance of the
Services under this Section 10.1.4 in rental credits ("Common Use Equipment M&O
Fee") in accordance with the process outlined in the Invoicing for Payment of Services
attached hereto as Schedule 2-C (which process may be updated by the CEO as needed)
and the Budget Schedule, an example of which is attached hereto as Schedule 2-D, which
Budget Schedule will be updated for each Lease Year in accordance with Schedule 2-D.
The Landlord shall appropriate funds in the Landlord's annual budget based on the
Budget Schedule provided by the Tenant. Within 60 days of the close of each Lease
Year, the Tenant shall provide the total 12 -month actual out of pocket costs incurred to
provide the Services ("Actual Expenses") for the applicable Lease Year period. In
addition, the Tenant must submit all supporting documentation/backup for both the
Tenant and its subcontractors, including, but not limited to: subcontractor invoices with
all supporting backup, employee time sheets, part purchase and receipt logs and invoices,
and proof of payments to subcontractors. Within 60 days of the Landlord's receipt of
such documentation, the Landlord shall issue the Common Use Equipment M&O Fee on
the basis of Actual Expenses incurred pursuant to this Section 10.1.4.7.

10.1.4.8. [Intentionally Omitted]

10.1.4.9. The Tenant shall not include in the Actual Expenses costs of
Services deemed unsatisfactory by the Landlord. The CEO shall make the final
determination as to when Services or any part thereof have been satisfactorily performed
or completed to justify inclusion in the Actual Expenses under this Section 10.1.4. If the
CEO reasonably determines that a Service has not been satisfactorily performed or
completed, the CEO shall provide a written notice to the Tenant of such determination.
Upon receipt of such written notice, the Tenant and the Landlord shall work together to
find a mutually agreeable solution such that the CEO will be able to determine that such
Service has been satisfactorily performed or completed. If the Tenant and the Landlord
are unable to find a mutually agreeable solution, the CEO shall make the final
determination as to how such Service can be satisfactorily performed or completed.
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10.1.4.10. If a necessary change causes an increase in the Scope of Work or
the Services, the CEO and the Tenant shall agree upon such additional services and such
modification of the Scope of Work and/or Services shall be made by the CEO by an
amendment to Schedule 2-A, subject to City Attorney approval as to form, without the
prior approval or later ratification by the Board or the City Council, provided, however,
that the payment for such additional Scope of Work shall be subject to a Board -approved
annual budget appropriation.

10.1.4.11. The Tenant shall not include in the Actual Expenses any amount
that the Tenant does not intend to pay to a subcontractor because of a dispute or for any
other reason. The Tenant shall perform a complete and thorough review of the supporting
documentation for the Actual Expenses for accuracy and completeness prior to
submitting to the Landlord. The submittal of the supporting documentation for the
Actual Expenses constitutes a representation by the Tenant to the Landlord that to the
Tenant's actual knowledge, after due inquiry and investigation, the Services covered by
the request have been performed and the costs were incurred in accordance with the
applicable requirements of this Lease.

10.1.4.12. In the event of any good faith dispute as to whether a particular
payment or a portion of a particular payment is owed or not owed by the Landlord to the
Tenant under this Section 10.1.4, the Landlord shall have the right to do either of the
following: (i) make all or part of such disputed payment to the Tenant without prejudice
to Landlord's right to contest the amount so paid; or (ii) withhold all or a portion of such
disputed payment. In either case, Landlord shall so notify the Tenant in writing of the
reasons therefor. From and after the Tenant's receipt of such notice, the Landlord and the
Tenant shall use their good faith efforts to resolve their dispute as quickly as practicable
under the circumstances. If the Landlord has given such notice, the Tenant shall not be
entitled to terminate this Lease or suspend its Services hereunder on account of such non-
payment, provided Landlord remits to the Tenant all undisputed sums. If Landlord
chooses to withhold payments under Clause (ii) above and if it is subsequently
determined that Landlord owes an additional payment to the Tenant, the Landlord shall
pay such amount to the Tenant. If Landlord chooses to proceed under Clause (i) above
and it is subsequently determined that Landlord overpaid the Tenant, the Tenant shall
refund to Landlord the amount of such overpayment.

10.1.4.13. The Tenant agrees to offer the Landlord any discount terms that
are offered to the Tenant's best customers for the Services to be provided herein and
apply such discount to payments made under this Section 9.1.4 which meet the discount
terms."

6. Note 2 in Schedule 2-C (Basic Information Schedule) of Exhibit B-3, and Section
2.5.1 and its subsections of the AA Lease shall be deleted in its entirety, and Section 20 of the
AA Lease shall be amended and restated in its entirety as follows:

"20. Space Utilization.
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20.1. Policy. Because the Airport is a public facility essential to regional and national
transport and economy, as a matter of public policy the Landlord requires that space at the
facilities of the Airport be fully utilized.

20.2. Cancellation upon Cessation of Service. If the Tenant shall for any reason cease to
operate regularly scheduled or actual flight services at the Airport other than for reasons due to
acts, events or conditions beyond the Tenant's control such as acts of God, weather conditions,
work stoppages and other labor actions, riots, rebellion, sabotage, acts of a public enemy, war,
terrorism, and insurrection, the Landlord may, on at least 30 days' prior notice to the Tenant,
cancel this Lease. In the event of such a cancellation of this Lease, (i) the Tenant shall surrender
the Demised Premises on the date specified in the Landlord's notice, in the condition required by
the provisions of this Lease, (ii) the Base Rent and all additional rent shall be prorated as of the
date of the cancellation, and (iii) this Lease shall terminate (subject to the provisions of Section
26.17) as of the date specified in the Landlord's notice.

20.3. Tenant's Preferential -Use Gates.

20.3.1. As of the Execution Date of the Fifth Amendment, the Landlord has
designated 20 Gates in the Terminals (15 in Terminal 4 and 5 in Terminal 5) and the
associated Preferential -Use Boarding Facilities as preferential use for the Tenant (such
Gates and Preferential -Use Boarding Facilities, the "Tenant's Preferential -Use Gates").
The Tenant's Preferential -Use Gates are identified in Exhibit I attached hereto. Upon
the T5DBO, the Landlord shall designate 25 Gates in the Terminals (which shall include
all 15 Gates in Terminal 4 and 10 Gates in Terminal 5) as the Tenant's Preferential -Use
Gates and the Landlord will no longer be obligated to accommodate the Tenant's
operations at the Regional Remote Terminal (aka the Eagle's Nest).Upon the T5DBO,
Exhibit I shall be amended by the CEO to conform to such designation of the Tenant's
Preferential -Use Gates, subject to City Attorney's approval as to form.

20.3.2. Temporary Gates in Tom Bradley International Terminal (TBIT).

(a) Notwithstanding Section 20.3.1 above, as the Tenant's
Preferential -use Gates in Terminal 5 shall be closed to accommodate the T5
Renovation, during the T5 Relocation Period, the Landlord shall designate, during
the T5 Relocation Period, Gates 151, 153, 155, 159A and 159B (the "Temporary
Gates") in TBIT as the Tenant's Preferential -Use Gates and such use shall be
subject to the Gate Use Protocols.

(b) The Tenant shall have scheduling responsibilities for these
Temporary Gates and resource management for such Gates will be subject to the
Landlord's SITA AMS system.

(c) The Tenant shall also accommodate a minimum of five daily
"other airline" (OAL) arrivals, including international arrivals, and at least four
(4) daily OAL departures to be mutually agreed between the hours of 1100 and
1800 on the Temporary Gates. Based on operational necessity, the actual flights
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may be adjusted but the required number of flights during such window must be
met unless changed by mutual agreement.

(d) Processing in Terminal 4. The Tenant shall accommodate
passenger check -in and baggage processing in Terminal 4 for flights on the
Temporary Gates, including for OAL passengers. Further, the Tenant shall
accommodate check -in for a minimum of four (4) OAL departures per day at
Terminal 4 between the hours of 0800 and 1800. The specific OAL departures
shall be determined by the Tenant. The specific times that the Tenant and the
OALs will operate in the Terminal 4 shall be coordinated with the Landlord.

20.3.3. Construction Replacement Flights (also known as Terminal Modernization
Program (TMP) Replacement Flights).

(a) Notwithstanding Section 20.3.1, during the Terminal 4
reconstruction period, up to twelve (12) of the Tenant's daily departures and
corresponding arrivals will be temporarily accommodated as Construction
Replacement Flights (as defined in the Gate Use Protocols) on the Common -Use
Gates in TBIT and further shall be subject to the Gate Use Protocols. These
flights would be accommodated between the hours of 0500 and 1000 and 2200
and 0100 and shall be specifically identified in the seasonal schedule submission
as required for use of Common -Use Gates pursuant to the Gate Use Protocols.
The Tenant agrees to use its good faith effort to adhere to such submission more
than 80 percent of the time.

(b) The Common -Use Gates that shall be allocated for these
Construction Replacement Flights are allocated based on the Tenant's 2025
average summer schedule of 92 mainline departures. If the Tenant's schedule
decreases below this level, the number of flights accommodated on the Landlord's
Common -Use Gates shall be reduced on a one -for -one basis.

(c) If the Tenant's average summer schedule is greater than 100
mainline departures per day, the Landlord shall make best efforts to accommodate
the additional flights from its Common -Use Gate inventory, if the Tenant
requests. The parties shall also work together to accommodate off schedule
operations using the resources that the parties have available, including remote
gates.

20.3.4. All Gates temporarily assigned to the Tenant pursuant to Sections 20.3.2
and 20.3.3 shall include gate ticket lift counters, back screens and gate information
displays using existing hardware and infrastructure. Additionally, the Tenant shall have
the right to use its proprietary IT infrastructure for customer assistance and processing at
such Gates.

20.4. Gate Use Protocols. The CEO, in his or her sole discretion, may issue from time -
to -time protocols for the assignment of flights on Gates designated as either Preferential -Use or
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Common -Use in the Terminal. As of the Execution Date of the Fifth Amendment, the Tenant
acknowledges that, pursuant to this Section 20.4 of the Lease, the CEO has adopted new gate use
protocols (the "Gate Use Protocols") governing Common -Use Gates and Preferential -Use Gates
at the Airport and that such Gate Use Protocols supersede all other gate use protocols at the
Airport including the prior scheduling protocols in the Terminal, any flight protocols, TBIT
scheduling protocols and Midfield Satellite Concourse (MSC, and also known as Bradley West
Gates) scheduling protocols. The Gate Use Protocols have been implemented through the LAX
Rules and Regulations, which may be amended from time to time by the CEO. The Tenant
agrees that it is subject to the Gate Use Protocols, including, but not limited to, the gate recapture
and accommodation rights therein.

20.5. TBIT Gates. As of the Lease Commencement Date, the Tenant has advised the
Landlord that it may wish to use Common -Use Gates in TBIT, which is subject to the terms and
conditions of the Tariff and the scheduling protocols in place for Common -Use Gates in TBIT.
If the Tenant obtains Preferential -Use Gates pursuant to this Section 20.5, such gate use shall be
subject to the Gate Use Protocols.

20.5.1. Gate 151.

(a) During the Term, excluding the period that the Tenant is
temporarily using gates in TBIT due to its Terminal Modernization Program as
described in a letter dated August 16, 2023 (the "TMP Letter"), attached hereto as
Exhibit I-1) (such period, the "T1VIP Gate Use Period"), and excluding the period
that the Tenant is temporarily using gates in TBIT due to the T5 Renovation
Project as outlined in Section 20.3.2, the Tenant shall have the right to request
designation of Gate 151 in TBIT to a Preferential -Use Gate under the following
terms and conditions:

(i) For the 12 -month measurement period ending in the 90
days prior to the request, the Tenant (with its Affiliates, other pre -
approved airlines and subtenants) must have exceeded, on average, for the
Tenant's Preferential -Use Gates in Terminal 4 or Terminal 5, the
Minimum Utilization Requirement for such Gates pursuant to the Gate
Use Protocols; provided, however, all flights at the RRT and the
Reasonably Equivalent Gates shall be excluded from the Minimum
Utilization Requirement calculation for purposes of this Subsection (i);
and

(ii) The Tenant shall offer a non-U.S. flag carrier approved by
the Landlord (such airline, the "Hosted Airline") a written agreement
whereby the Tenant agrees to host the Hosted Airline on Gate 151 for no
less than three arriving and three departing flights per day, or such other
number of flights as is mutually agreed upon with the Hosted Airline.
Further, the Tenant shall enter into such agreement with the Hosted
Airline on or before the date that the Tenant makes a request under this
Section 20.12.1, and such agreement shall (1) be effective upon the
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conversion of Gate 151 to a Preferential -Use Gate for the Tenant, (2)
contain reasonable terms of use, including, but not limited to, Gate use
rates that are equal to or lower than the Landlord's, and (3) terminate on a
mutually agreed upon date.

20.5.2. Redesignation of Common -Use Gates in TBIT (Excluding Gate 151).

(a) During the Term, excluding the TMP Gate Use Period, the Tenant
shall have the right to request, and the Landlord shall grant, designation of one or
more Aircraft Design Group V Common -Use Gates in TBIT to a Preferential -Use
Gate under the following terms and conditions:

(i) For the 12 -month measurement period ending in the 90
days prior to the request, the Tenant (with its Affiliates, other pre -
approved airlines and subtenants) must have exceeded the Minimum
Utilization Requirement for the Tenant's Preferential -Use Gates in
Terminal 4 and Terminal 5 pursuant to the Gate Use Protocols; provided,
however, that all flights at the RRT and the Reasonably Equivalent Gates
shall be excluded from the Minimum Utilization Requirement calculation
for purposes of this Subsection (i); and

(ii) The Tenant must present a proposed schedule for the use of
Preferential -Use Gate in TBIT in which over the 12 month period after
conversion demonstrates (A) operational reasonableness, in the CEO's
sole discretion, (B) the planned utilization by the Tenant for international
turnaround operations, international arrivals and the corresponding
domestic departures, and domestic arrivals with the corresponding
international departures, and (C) the planned utilization by the Tenant's
Pre -Approved Sublessees' international Wide Body Aircraft operations at
the TBIT Gate if such passengers will be processed in the Terminals.

(b) In response to the Tenant's request to designate one or more TBIT
Common -Use Gate to a Preferential -Use Gate, the Landlord will designate one or
more Common -Use Gates for conversion to a Preferential -Use Gate if:

(i) The Landlord finds the Tenant's planned schedules to be
credible, using reasonable judgment, and

(ii) The Tenant's planned use, as provided under Section
20.5.2(a)(ii) of the converted TBIT Gate(s) using seats per Gate per day
equals at least 125% of the TBIT/MSC Average Utilization for the prior
12 -month period ending in the 90 days prior to the request. In calculating
the number of the Tenant's seats for purposes of this subsection (ii), the
Landlord shall include the seats on both the domestic and international leg
of the Tenant's flights.
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Further, the calculation of the current average utilization of TBIT/MSC Gates in
subsection (ii) shall be determined by calculating the average seats per Gate per
day based on the total of all seats gated at TBIT contact Gates, MSC contact
Gates and TBIT remote Gates over the 12 month measurement period, divided by
365, and then divided further by the average number of contact Gates over the 12
month measurement period available in TBIT and MSC (such denominator, the
"Average Contact Gate Count").

(c) Notwithstanding Section 20.12.2, without the prior approval or
later ratification by the Board or City Council, the CEO may, in his or her sole
discretion, amend the requirements under Section 20.5.2 for the conversion of a
TBIT Common -Use Gate to a Preferential -Use Gate, subject to written agreement
by the Tenant of such amendment, and further subject to approval as to form by
the City Attorney.

20.5.3. Other Requirements.

(a) The Tenant may not request that more than three (3) TBIT
Common -Use Gates be converted to Preferential Use -Gates. For the avoidance of
doubt, such limitations shall not include Gate 151.

(b) The Tenant shall have the right to use its proprietary ramp
equipment at the Tenant's Preferential -Use Gate(s) in TBIT. However, at any
time an accommodated Airline is assigned to use the Tenant's Preferential -Use
Gate(s) in TBIT, the Tenant shall make best efforts to relocate its ramp equipment
from the Gate area.

(c) The Tenant will be allowed to install proprietary ticketing/gate
equipment into the Landlord's existing common use millwork at the Tenant's
Preferential -Use Gate(s) in TBIT so long as the common use equipment in the
existing millwork at these locations remains functional and the appearance of the
Landlord's common use millwork is not changed.

(d) The Tenant may use its Preferential -Use Gates in TBIT for both
domestic and international flights.

(e) The Tenant may not request that TBIT Common -Use Gates be
converted to Preferential Use Gates pursuant to Section 20.5 during the TMP Gate
Use Period.

20.5.4. Conversion of Preferential -Use Gates to Common -Use Gates. As the use
of any Gates at the Airport are subject to the Gate Use Protocols, the Tenant
acknowledges that any Common -Use Gate in TBIT converted to a Preferential -Use Gate
pursuant to this Section 20.5 may convert back to a Common -Use Gate pursuant to the
Minimum Utilization Requirements under the Gate Use Protocols."
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7. The following terms and definitions in Section 25 of the AA Lease are deleted in
its entirety:

"Active Loading" has the meaning given to it in the T4/5 Scheduling Protocols or
the Airport -Wide Scheduling Protocols.

"Active Periods" has the meaning given to it in the T4/5 Scheduling Protocols or
the Airport -Wide Scheduling Protocols.

"Active Unloading" has the meaning given to it in the T4/5 Scheduling Protocols
or the Airport -Wide Scheduling Protocols.

"Large Aircraft" has the meaning given to it in the T4/5 Scheduling Protocols or
the Airport -Wide Scheduling Protocols.

"Minimum Performance Levels" has the meaning given to it in the T4/5
Scheduling Protocols or the Airport -Wide Scheduling Protocols.

"Minimum Utilization Requirement" has the meaning given to it in the T4/5
Scheduling Protocols or the Airport -Wide Scheduling Protocols.

"Non -Active Periods" has the meaning given to it in the T4/5 Scheduling
Protocols or the Airport -Wide Scheduling Protocols.

8. The following term and definition shall be added to Section 25 of the AA Lease:

"Execution Date of the Fifth Amendment" shall mean the Execution Date as
defined in the Fifth Amendment to the Terminal Facilities Lease and License Agreement
between the Tenant and the Landlord (LAA-9037E).

9. Exhibits and Schedules. New Schedules 6, 7A, 7A(Addendum), 7B 8 2-A, 2-B,
2-C 2-D, and Exhibits B-3(Addendum) and I-1 attached to this Fifth Amendment shall be added
to the AA Lease and shall be incorporated therein by reference. Exhibit I attached to the AA
Lease shall be replaced by Exhibit I attached to this Fifth Amendment and incorporated by
reference.

10. Miscellaneous.

10.1. It is understood and agreed by and between the parties that, except as specifically
provided herein, this Fifth Amendment shall not, in any manner, alter, change, modify or affect
any of the rights, privileges, duties or obligations of either of the parties under the AA Lease and
except as expressly amended herein, all of the terms, covenants and conditions of the AA Lease
shall remain in full force and effect.

10.2. This Fifth Amendment shall be binding upon the parties hereto and their
respective heirs, personal representatives, successors and assigns.
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10.3. This Fifth Amendment may be executed in counterparts, including counterparts
that are manually executed and counterparts that are in the form of electronic records and are
electronically executed. An electronic signature means a signature that is executed by symbol
attached to or logically associated with a record and adopted by a party with the intent to sign
such record, including facsimile or e-mail signatures. All executed counterparts shall constitute
one amendment, and each counterpart shall be deemed an original. The parties hereby
acknowledge and agree that electronic records and electronic signatures, as well as facsimile
signatures, may be used in connection with the execution of this Fifth Amendment and electronic
signatures, facsimile signatures or signatures transmitted by electronic mail in so-called PDF
format shall be legal and binding and shall have the same full force and effect as if a paper
original of this amendment had been delivered that had been signed using a handwritten
signature. All parties to this Fifth Amendment (i) agree that an electronic signature, whether
digital or encrypted, of a party to this Fifth Amendment is intended to authenticate this writing
and to have the same force and effect as a manual signature; (ii) intended to be bound by the
signatures (whether original, faxed, or electronic) on any document sent or delivered by
facsimile or electronic mail or other electronic means; (iii) are aware that the other party(ies) will
rely on such signatures; and, (iv) hereby waive any defenses to the enforcement of the terms of
this Fifth Amendment based on the foregoing forms of signature. If this Fifth Amendment has
been executed by electronic signature, all parties executing this document are expressly
consenting, under the United States Federal Electronic Signatures in Global and National
Commerce Act of 2000 ("E -SIGN") and the California Uniform Electronic Transactions Act
("UETA") (California Civil Code §1633.1 et seq.), that a signature by fax, e-mail, or other
electronic means shall constitute an Electronic Signature to an Electronic Record under both E -
SIGN and UETA with respect to this specific transaction.

[signature page follows]
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IN WITNESS WHEREOF, the Landlord and the Tenant have respectively executed this
Fifth Amendment as of the day and year first above written.

APPROVED AS TO FORM: LANDLORD:

Hydee Feldstein Soto
City Attorney

Date:

CITY OF LOS ANGELES
By signing below, the signatory attests that
they have no personal, financial, beneficial, or
familial interest in this Fifth Amendment.

By:
Deputy/Assistant City Attorney By:

ATTEST:

By:

Chief Executive Officer
Department of Airports

TENANT:

AMERICAN AIRLINES, INC.

fvgg
By:

Name: Reshma N. Soni Name: Y. Amanda Zhang
Title: MD, Airport Affairs and Properties Title: VP, Airport Affairs and Facilities

Signature Page
#9891380



SCOPE OF WORK
Schedule 2-A

OVERVIEW;

This exhibit begins with a simunary of the services that shall provide through its employees or through
approved Service Providers on behalf of Los Angeles World Airports (LAWA) pursuant to the "tureement between gig
Ciry of Los Angeles and th Conumnv. for Providing aluigment Maintenance Services
at Los Angeles International Akvort ("Agreement").

The section entitled "Subcontractor Services Provided" in this exhibit is intended to be a summary of the scope
contained in the Contracts listed in the table below. All work performed must adhere to the standards
of those contracts and the terms of this Agreement. t shall be and remain solely responsible to LAWA
for the quality and performance of all subcontractors' services.

:VIANAGFMFNT OBLIGATIONS:

will provide the services to LAWA as defined in this Scope of Work. provide these services
by means of procurement of subcontracted service providers who will be subsequently managed by These
service providers and their scopes are listed and defined below. shall procure these service providers in
accordance with LAWA's guidelines, and in compliance with all applicable local and federal regulations, via a
competitive bid process in which all elements of scope, staffing, pricing, compliance, performance, and management
will be evaluated. t will assume responsibility for oversight and management of all such subcontracted service
providers and will govern all elements of contract execution including the operational and financial peifomiance of each

Party -

They subcontracted service providers will report to

AULSIXTILLUSIEILLIUM2111212LIELt

A-i

General Manager.

Terminals Contract # I Effective dot( End dm

Scope Summary - O&M on Checked Baggage Inspection System (CBIS), Baggage Handling Systems
(BHS) and related systems

Operations & maintenance for Tl / T1.5 inbound and outbound baggage handling
system conveyors and integrated conveyance equipment, security fire doors, makeup
and claim devices, oversize belts/lift, etc.

Maintain the equipment/system to meet or exceed contractual KPIs
Use SWA computerized maintenance system (CMMS) as source of record for all maintenance
activities, audits, incident reports, etc.
Maintain a parts inventory for all contracted equipment to contractual KPI levels/thresholds.



A2

Terminals Contract Effective (late I End date

Scope Summary - O&M on Checked Baggage Inspection System (CBIS), Baggage Handling Systems
(BHS) and related systems

Provide 24/7 support for upper and lower level controls systems.

Satisfy all contractual KPIs regarding response time
Provide a monthly record of support calls containing date and time, issue, activities performed,
resolution, hours billed, etc._
Maintain/manage change logs, EDS(electronic data sheets), compact flash, near and far backups
of PLC programs, configurations files, settings, etc.

Organize and maintain a library of historic files after updates/modifications/changes
Support creation of processes/procedures for restoring programmable, configurable
components/hardware
Maintain support log reflecting date and time of log in, detail of activities, log out time, billable
hours, etc.

A-3 ABM Aviation, Inc

Terminals

1

Contract Effective daft I End date

Scope Summary - Facility Cleaning Services
Clean the Gate holding Area per cleaning specification
Front and Back of Ticket Counters per cleaning specification

Satisfy all contractual KPIs regarding facility cleaning services

A-4 Siemens Logistics LLC

Terminals Effective dirk I End daft

Scope Summary Passenger Boarding Bridge and Gate Services O&M
Equipment Operation

Develop and provide the appropriate documentation and training to support all contracted
operational facets of the Equipment
Monitor Equipment performance and coordinate planned system availability with Station
operation demand
Provide the appropriate corrective measures in reaction to Equipment faults, failtues or
other situations where human intervention is required to sustain Equipment perfonnance
Coordinate plans and activities between all parties as necessary to meet operational and
systemic requirements for operating the Equipment

Equipment PM/CM
Develop and provide the appropriate schedules, documentation, training and tools
necessary to support all contracted maintenance of the Equipment
Inspect and note suspected and malfunctioning Equipment components for the necessary
maintenance activity



Maintain clean Equipment and surrounding areas around the Equipment and working space
Conduct preventative maintenance on Equipment based on the prescribed Preventative
Maintenance Schedule that is compatible with SWA CMMS maintenance practices and
Equipment performance measurements
Repair and/or replacement of Non -warranty Equipment components
Procedures for ordering parts will be provided b3
Coordination with OEM's for all warranty and non -warranty repair and replacement work
Coordinate plans and activities between all parties as necessary to address operational and
Equipment requirements for maintaining the Equipment
Perform, as needed, corrective maintenance, including, but not limited to:

Pressure washing of the stairs or bridges will be requested by on an
as -needed basis. will request a quote from the Operator if this service
is needed and will be performed via separate Work Order.
Touch up painting of jet bridge (nicks, scratches, rust spots and the like). If a firll
paint job is necessary, Operator will notify _t of the need and will be
performed via separate Work Order if required.

Management & Administration
Supervision and scheduling of all Operator resources in all aspects of the responsibilities
and staffing levels outlined in this Agreement
Communications and coordinating with

and maintain a safe work place
Initiate communications wit.= in regards to the ongoing assessment of the
services and staffing requirements outlined within this agreement

Meet the Performance Measure Targets as provided in the O&M Agreement

SCOPE OF SERVICES
SUMMARY



SCHEDULE 2-B

Tenant's Current Approved Service Providers

1. Subcontractor's Name:
a. Point of Contac:
b. Address:
c. Phone:
d. Email:

2. Subcontractor's Name:
a. Point of Contac:
b. Address:
c. Phone:
d. Email:

3. Subcontractor's Name:
a. Point of Contac:
b. Address:
c. Phone:
d. Email:

4. Subcontractor's Name:
a. Point of Contac:
b. Address:
c. Phone:
d. Email:



SCHEDULE 2-C

Invoicing for Payment for Services

Overview
[AIRLINE] must submit to the City a request for payment on an annual basis for Services rendered and expenses
incurred and paid by [AIRLINE] in the performance of the obligations of this Agreement during that year. City will
pay [AIRLINE] annually the amounts [AIRLINE] paid approved Subcontractors for the work invoiced by approved

Subcontractors.

SAMPLE



SCHEDULE [2-C]
[AIRLINE] Service Invoice Summary

For [Month, Year]

Bill To: Remit To:

Los Angeles World Airports [AIRLINE]

1 World Way, 2nd Floor FILE [TBD]

Los Angeles, CA 90045 Los Angeles, CA 90074-6416

Attn: [NAME] Attn: [NAME]

Invoice No.: [U]

Invoice Date: [MONTH/DAY/YEAR]

Category Support Page(s) [Calc] Amount

Service Vendor A

Outbound Baggage System

Fixed Costs Wk. 1

Time and Materials Wk. 2

Parts Wk. 3

Other Reimbursements(a) Wk. 4

50,000.00

150,000.00

11,500.00

5,000.00

Total Outbound Baggage System [A] $ 216,500.00

Baggage Claim

MPLE$ 50,000.00

Time and Materials 30,000.00

Parts

Other Reimbursements(a)

Baggage Claim System [B] $ 80,000.00

Passenger Boarding Bridges

Fixed Costs 50,000.00

Time and Materials

Parts 20,000.00

Other Reimbursements(a)

Total Passenger Boarding Bridges [C] 70,000.00

Total Service Vendor A [D=A+B+C] 366,500.00

Service Vendor B

Outbound Baggage System

Fixed Costs 50,000.00

Time and Materials

Parts 10,000.00

Other Reimbursements(a)

Total Outbound Baggage System [E] 60,000.00



SCHEDULE [2-C]
[AIRLINE] Service Invoice Summary

For [Month, Year]

Bill To: Remit To:

Los Angeles World Airports [AIRLINE]

1 World Way, 2nd Floor FILE [TBD]

Los Angeles, CA 90045 Los Angeles, CA 90074-6416

Attn: [NAME] Attn: [NAME]

Invoice No.: [U]

Invoice Date: [MONTH/DAY/YEAR]

Category Support Page(s) [Calc] Amount

Passenger Boarding Bridges

Fixed Costs

Time and Materials
Parts

Other Reimbursements(a)

Total Passenger Boarding Bridges

Total Service Vendor B

'Total Monthly Invoice

Prior Cumulative Total P
[F]

[G=E+F]

[H=

[

$ 50,000.00

20,000.00

$ 70,000.00

$ 130,000.00

$ 496,500.00

$ 500,000.00

$ 996,500.00

I certify under penalty of perjury under the laws of the State of California that to the best of my knowledge and
belief, the above bill/invoice is just, true and correct according to the terms of this contract, and that payment
therefore has not been received.

[Name - Signature - Date]

Note:
(a) Other Reimbursements represents any other expensive or service that is eligible and approved pursuant to this

agreement.



Worksheet 1
Fixed Invoice Summary

For [Month, Year]

Bill To: Remit To:

[AIRLINE] Vendor A

FILE [TBD] [ADDRESS]

Los Angeles, CA 90074-6416 [CITY/STATE/ZIP]

Attn: [NAME] Attn: [NAME]

Invoice No.: [#]

Invoice Date: [MONTH/DAY/YEAR]

Description Item
Monthly Fee per Agreement

Total Costs

I certify under penalty of
the above bill/invoice is jus
not been received.

Month Agreement # Notes Total

[Month] [1234] $ 50,000.00

[Name - Signature - Date]

$ 50,000.00

est of my knowledge and belief,
at payment therefore has



Worksheet 2
Time and Materials Invoice Summary

For [Month, Year]

Bill To: Remit To:

[AIRLINE] Vendor A

FILE [TBD] [ADDRESS]

Los Angeles, CA 90074-6416 [CITY/STATE/ZIP]

Attn: [NAME] Attn: [NAME]

Invoice No.: [#]

Invoice Date: [MONTH/DAY/YEAR]

Worker Position Grade # Hourly Wage Hours Per Timesheet Total

A Supervisor 824 $ 110.00 160.00 $ 17,600.00

B Supervisor 824 110.00 160.00 17,600.00

C Mechanic 610 45.00 120.00 5,400.00

D Mechanic 611 47.00 140.00 6,580.00

E Mechanic 611 47.00 120.00 5,640.00

F Mechanic 611 47.00 120.00 5,640.00

G 11 '0 6,110.00

H 140.00 6,580.00

I Mec 0.00 7,520.00

J 61 47.00 0 6,580.00
K Mechanic 611 47.00 160.00 7,520.00

L Mechanic 611 47.00 140.00 6,580.00

M Mechanic 611 47.00 160.00 7,520.00

N Specialist 710 61.00 160.00 9,760.00

0 Specialist 711 62.00 150.00 9,300.00

P Specialist 712 63.00 150.00 9,450.00

Q Specialist 709 60.00 161.00 9,660.00

R Specialist 711 62.00 80.00 4,960.00

Total Costs $ 150,000.00

I certify under penalty of perjury under the laws of the State of California that to the best of my knowledge and
belief, the above bill/invoice is just, true and correct according to the terms of this contract, and that payment
therefore has not been received.

[Name - Signature - Date]



Worksheet 2a
Time Sheet Example

For [Month, Year]

Worker
Name: A

Position Supervisor

Pay Grade # 824

Hourly Wage $ 110.00 [Per Approved Hourly Rates]

Day Notes Hourly Wage

1 $ 110.00

2 110.00

3 110.00

4 110.00

5 110.00

6 110.00

7 110.00

8 110.00

9 110.00

10 110.00

13

14

11

12

15 110.00

16 110.00

17 110.00

18 110.00

19 110.00

20 110.00

21 110.00

22 110.00

23 110.00

24 110.00

25 110.00

26 110.00

27 110.00

28 110.00

Totals

Hours

SAM 110.00

Total

8.00 $ 880.00

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

-

-

8.00 880.00

8.00 880.00

8.00 880.00)0 880.00

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

-

-

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

8.00 880.00

160.00 $ 17,600.00



Worksheet 3
Parts Invoice Summary

For [Month, Year]

Bill To: Remit To:

[AIRLINE] Vendor A

FILE [TBD] [ADDRESS]

Los Angeles, CA 90074-6416 [CITY/STATE/ZIP]

Attn: [NAME] Attn: [NAME]

Invoice No.: [#]

Invoice Date: [MONTH/DAY/YEAR]

Description Item Vendor Quantity Note Cost Per Item Total

ICS Bins ABC 50 Replacement $ 100.00 $ 5,000.00

Conveyor Belt XYZ 1 Replacement # 5,000.00 5,000.00

Total Costs

Parts Mark -Up

Total Costs with Mark -Up

$ 10,000.00

15% 1,500.00

11,500.00

I certify under penalty of perju der vs of Site alirl that tot best of knowledge and belief, the above

bill/invoice is just, true and correct ording to the terms of is contract, and tha payment ere ore has not been received.

[Name - Signature - Date]



Worksheet 3a
Parts Invoice/Receipt Summary

For [Month, Year]

Bill To: Remit To:
Vendor A ABC

[ADDRESS] [ADDRESS]

[CITY/STATE/ZIP] [CITY/STATE/ZIP]

Attn: [NAME] Attn: [NAME]

Invoice No.: [#]

Invoice Date: [MONTH/DAY/YEAR]

Description Item Quantity Back Order Shipped Cost Per Item Total
ICS Bins 50 0 50 $ 100.00 $ 5,000.00

Total Costs

RECEIVED DATE [M DA LE LOYEE]

$ 5,000.00



Worksheet 4
Other Service Invoice Summary

For [Month, Year]

Bill To: Remit To:

[AIRLINE] Vendor A

FILE [TBD] [ADDRESS]

Los Angeles, CA 90074-6416 [CITY/STATE/ZIP]

Attn: [NAME] Attn: [NAME]

Invoice No.: [#]

Invoice Date: [MONTH/DAY/YEAR]

Description Item Quantity Note Cost Per Item Total

Special Equipment Rental 1 4 Days $ 1,000.00 $ 4,000.00

Sublet Repair 1 5 hours 200.00 1,000.00

Total Costs $ 5,000.00

I certify under penalty of p
the above bill/invoice is ju
not been received.

is t to th es o my knowledge and belief,
rms of th c t payment therefore has

[Name - Signature - Date]



SAMPLE
SCHEDULE 2-D

Budget Schedule

Calculations provided for illustrative purposes only



Table 1

ILLUSTRATIVE AMERICAN AIRLINES AND OTHER AIRLINES BAGGAGE ALLOCATIONS IN TERMINAL 4

Los Angeles International Airport

Ref.

Illustrative
FY 2026

Checked baggage inspection system (CBIS) space costs

Terminal Buildings Rate [A]

CBIS space (a) [B]

Total [C=A*B]

Baggage system O&M costs

Preventative maintenance
Variable system costs

Total (b)

[D]

[E]

[=D+E]

$327.06

40,000

$13,082,000

$200,000

800,000

$1,000,000

Inbound and outbound baggage systems space in T4 (c)
American Airlines (a) [F] 53,150

Other airlines (a) [G] 20,000

Total
American Airlines % of baggage system space in T4

Other airlines % of enplaned passengers in T4

[H=F+G] 73,150

[I=F/1-1] 72.7%

[J=G/H] 27.3%

Enplaned passengers (d)

American Airlines [K]

Other airlines
2,876,000

0

Total L] 3,382,000

American Airlines /M] %

Other airlines [0=L/M] 15.0%

Baggage system costs allocated to American Airlines
CBIS space costs

Preventative maintenance O&M costs
Variable system O&M costs

[P=C*I] $9,505,000
[Q=D*I] 145,000

[R=E*N] 680,000

Total [=P+Q+R] $10,330,000 73.4% (e)

Baggage system costs allocated to other airlines
CBIS space costs

Preventative maintenance O&M costs
Variable system O&M costs

[S=C*J] $3,577,000

[T= D*1] 55,000

[U=E*O] 120,000

Total [V=S+T+U]

Overhead expense estimate (f) [W=V*10%]

Baggage system allocated to other airlines and overhead costs [X=V+W]

$3,752,000 26.6% (e)

$375,000

$4,127,000

(a) See Table 4.

(b) Bag system O&M costs provided as illustrative example only, numbers not actual.
Assumes preventative maintenance equal to 20% of annual contract amount.

(c) Reflects portions of the baggage system illustrated not to be shared between American Airlines and other airlines
that forms the basis for the allocation of fixed preventative maintenance O&M costs and CBIS space costs.

(d) See Table 5.
(e) Reflects the weighted average percent of baggage system O&M costs

and CBIS space costs allocated on a fixed and variable basis.

(f) Overhead expenses will be reconciled by the City based on American Airlines actual expenses and

variances to budget will be corrected by adjusting the following year overhead expense amount.
Notwithstanding the above, American Airline's overhead may not exceed 10% of American Airlines
actual direct expenses billed to the City.



Table 2

ILLUSTRATIVE CUSTODIAL COSTS ALLOCATION TO OTHER AIRLINES IN TERMINAL 4

Los Angeles International Airport

Custodial costs (a)

Holdroom space (b)
American Airlines

Other airlines

Total

American Airlines % of holdroom space in T4

Other airlines % of holdroom space in T4

Custodial costs allocated to American Airlines

Custodial costs allocated to other airlines

Total

Overhead expense esti

Custodial costs allocate

Ref.

Illustrative
FY 2026

[A] $3,000,000

[B]

[C]

33,811

5,967

[D=B+C] 39,778

[E=8/D]

[F=C/D]

85.0%

15.0%

[G=A*E] $2,550,000

[H=A*F] 450,000

[I=G+H] $450,000

$45,000

$495,000

(a) Custodial costs are illustrative only and not based on actual costs.
(b) Custodial costs allocated to other airlines based on holdroom square footage that is

fixed and does not change based on passenger traffic. Illustrative example of only,
holdroom square footage shown for other airlines not actual.

(c) Overhead expenses will be reconciled by the City based on American Airlines actual expenses and

variances to budget will be corrected by adjusting the following year overhead expense amount.
Notwithstanding the above, American Airline's overhead may not exceed 10% of American Airlines
actual direct expenses billed to the City.



Table 3

ILLUSTRATIVE LOADING BRIDGE COSTS ALLOCATION TO OTHER AIRLINES IN TERMINAL 4

Los Angeles International Airport

Loading bridge O&M costs (a)

Ref.

Illustrative
FY 2026

[A] $2,000,000

Turns (b)

American Airlines [B]

Other airlines [C]

Total

American Airlines % of turns in T4

Other airlines % of turns in T4

Loading bridge O&M costs allocated to American Airlines

Loading bridge O&M costs allocated to other airlines

Total

0%]Overhead expense esti ate (

48,000

2,000

[D=B+C] 50,000

[EWE)]
(F=C/D]

96.0%

4.0%

[G=A*E] $1,920,000

[H=A*F] 80,000

[I=G+H] $80,000

M $88,000Loading bridge O& osts c th I" n ead [K +J

$8,000

(a) Loading bridge costs are illustrative only and not based on actual costs.

(b) Loading bridge O&M costs allocated to other airlines vary based on number of turns.
Turns are illustrative only and not based on actual number of turns.

(c) Overhead expenses will be reconciled by the City based on American Airlines actual expenses and
variances to budget will be corrected by adjusting the following year overhead expense amount.
Notwithstanding the above, American Airline's overhead may not exceed 10% of American Airlines
actual direct expenses billed to the City.



Table 4

ILLUSTRATIVE BAGGAGE SPACE IN TERMINAL 4

Los Angeles International Airport

Level 1 Level 2 Level 3 Total

Terminal 4 baggage system space (a)

ADP - Baggage Claim

ADP - Outbound Baggage System

45,185

139 65,769 2,057

45,185

67,965

Total 45,324 65,769 2,057 113,150

Illustrative space detail (b)
Checked baggage inspection system 40,000

American Airlines 53,150

Other airlines 20,000

Total 113,150

(a) Baggage system space as shown on Terminal 4 drawing 20180004,

dated 7/6/2018.
(b) Illustratriv e deta. ' lustra how ce br en dow

if a porti is u by r airl , nu rs 1.



Table 5

ILLUSTRATIVE TERMINAL 4 ENPLANED PASSENGERS ESTIMATE

Los Angeles International Airport

Projected T4 enplaned passengers

Actual Illustrative

FY 2025 FY 2026

American Airlines (a) 2,762,604 2,876,000

Other airlines
British Airways - 310,000

Japan Airlines - 196,000

Total (b) - 506,000

T4 enplaned passengers 2,762,604 3,382,000

(a) FY 2026 T4 enplaned passengers estimated by applying year -over -year forecast

growth in enplaned passengers used for the Series 2025ABC bonds to actual FY 2025.

(b) Illustrative e sho g if Bah Air s lines o om T4.



SCHEDULE 6: Terminal 5 End State Plans
(30% Development, subject to change)

GENERAL NOTES
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SCHEDULE 7A

TBIT South Wing

1: OVERALL SITE PLAN

Terminal 4 Terminal 4.5
& Taxilane C9

2. TBIT South Wing - Gates 151, 153,
155, 159A & 159B
- TBIT Gate 159 RestripIng
- AA Apron Equipment

3. TBIT South Wing - Level 3
- AA BOH Offices

4. TBIT South Wing - Level 4
- TBIT AA Club
- TBIT Wheelchair/MiniOps/Customer Care

5. T4 - Level 1
- AA BOH Offices
- T4 Deactivated FIS
- T4 Public Accessible Offices

6. T4 - Level 2
- T4 Bus Gate
- T4 Ticketing
- AA BOH Offices
- T4 Inbound Baggage Line

7. T4 - Levels 3 & 4
- AA BOH Offices

8. T4.5 - Level 3, 4 & 5
- Temporary Credit Union
- AA BOH Offices

9. Taxilane C9 Temp BHS Piers, Fire
Water Line & Trailers
- T4 Outbound Baggage
- Fire Water Line
- T4/T5 Trailer removal & reconfiguration

AMERICAN AIRLINES LEASE DOCUMENT LAWA CONFIDENTIAL DRAFT FOR
DELIBERATIVE PURPOSES ONLY LAWA ARUHOK P



AA Apron Equipment:
GSE Chargers to TBIT*
(preferential gates 151, 153 155,
159A& 159B)

Scope: relocation of existing AA GSE
Chargers, connection to existing
power with required disconnect and
protection, trenching for required
below grade conduit.

Gate 155

Park 3rd PBB and
protect with K -rail

2: TBIT SOUTH WING - GATES 151, 153, 155, 159A & 159B

TBIT Gate 159 Restriping:
159 restriping as 2 ADG3
w/MARS ADG5

Scope: Restripe per detailed
striping plan.

Gate 159A & 1599

*Indicates items intended for
use during the T5 reconstruction
period. If AA retains use after
T5 is available, LAWA will have
no residual responsibilities for
removal & restoration; new
lease required.

NWayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 80'-0"

LAWA CONFIDENTIAL DRAFT FOR
DELIBERATIVE PURPOSES ONLY LAWA HOK
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Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in. Additional
engineering is required at multiple locations
including but not limited to Mechanical,
Plumbing, Fire Alarm, and Fire Suppression.

Proposed AA Facilities
Maintenance
(1,066sf, Rm: 3S2 -18A)
Workshop

Base scope.

3. TBIT SOUTH WING - LEVEL 3

Proposed AA
Facilities
Maintenance
(1,493sf, Rm:
3S3-05A/F)

Base scope.

Proposed AA Ramp Ops Area
(4,254sf, Rm: 3S3 -05B)
Tenant spaces include Breakroom, Office,
Workstations, Shared Conference Room, Grab N
Go (Avanti Marketplace) Equipment Office, Men
and Women's Locker rooms.

Base scope plus new partitions / doors, lighting,
HVAC, and FP/FA modifications & new
faucet/sink, separate circuits for vending
machines and kitchen equipment, new millwork.

Proposed AA Tech Ops
(936sf, Rm: 3S3 -06D)
Stores and Work Area

Base scope plus TBD
additional scope.

Proposed AA Club Prep Area
(915sf, Rm: 3S3 -06F)
Sink, Dishwasher/ Prep -Area, etc.,
Liquor Cage, Break Area (4
persons), Storage, Refrigerator

Base scope plus new faucet/sink,
new millwork, separate circuits for
kitchen equipment.

AA Customer
Care
372sf, Rm:
3S4-07)

Base scope

AA Tech Ops
2,617sf, Rm:
3S5-14A/14B/14C)
Renovations to
existing space

Base scope plus
new partitions
and doors,
lighting, HVAC,
and FP/FA
modifications.

Proposed AA Facilities
Maintenance
AA IDF & Storage
(316sf, RM: 3S5-21)
Ramp Ops
Equipment Check in
(328sf, Rm: 3S5-17)

Base scope.
IDF scope includes
full comm build out of
AA IDF up until AA
rack and stack.

Swissport Office,
Breakroom
& AA Taxi Tow Office
(896sf, Rm: 3S5 -15D)

Base scope plus new
partitions and doors, lighting,
HVAC, and FP/FA
modifications, new faucet/sink,
new millwork, separate circuits
for kitchen equipment.

AA Misc Storage
(166sf, Rm: 3S5 -14D)
Lock swap only.

Proposed AA Envoy Cabin
Cleaning
(1,405sf, Rm: 3S5-15A/15B)

Base scope plus new partitions
and doors, lighting, HVAC, and
FP/FA modifications

*Indicates items intended for
use during the T5 reconstruction
period. If AA retains use after
T5 is available, LAWA will have
no residual responsibilities for
removal & restoration; new
lease required.

N
Wayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 80'47
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Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in.

tee

11

(6742sf)

twi

111111E EA

4. TBIT SOUTH WING - LEVEL 4

TBIT* AA Club:
maximum, Rm: unk)

Portion of Gate 151 Holdroom
seating (not fully enclosed)*

(4,720sf

Base scope plus new partial
height partitions.

0

TBIT* Wheelchair/ MiniOps/ Customer Care:
(875sf, Rm: 4S4-03)
TBIT South former Duty Free concession

Base scope plus new partitions / doors lighting,
HVAC, and FP/FA modifications, and possible
relocation of existing AED or FEC.

*Indicates items intended for
use during the T5 reconstruction
period. If AA retains use after
T5 is available, LAWA will have
no residual responsibilities for
removal & restoration; new
lease required.

Wayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 80'-0"

LAWA CONFIDENTIAL DRAFT FOR
DELIBERATIVE PURPOSES ONLY
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Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in. Additional
engineering is required at multiple locations
including but not limited to Mechanical,
Plumbing, Fire Alarm, and Fire Suppression.

Proposed AA BSO Manager
and AA Lost & Found

(1 307sf)

Base scope plus new partitions / doors,
lighting, HVAC, and FP/FA modifications

5. T4 - LEVEL 1

a

z

U

Proposed AA Mother's Room
(1 33sf)

Base scope, plus TBD
additional scope

OA Offices:
(3,015sf)
Spaces for OneWorld Alliance
partner airlines

Base scope, TBD additional
scope

T4 Former FIS:
Securing CBP area in T4 FIS Claim

2 Bag Claim Carousels
to be activated by AA.
No Construction scope.

Proposed AA Medical, AA Drug
& Alcohol, and EAP Offices
(1548sf)

Rework of existing spaces and
building out new spaces.
(597sf)

Base scope plus new partitions /
doors, lighting, HVAC, and
FP/FA modifications

Wayfinding changes as required 4)1

AMERICAN AIRLINES LEASE DOCUMENT
1" = 40'-0"
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Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in. Additional
engineering is required at multiple locations
including but not limited to Mechanical,
Plumbing, Fire Alarm, and Fire Suppression.

T4 Bus Gate:
Re -activate bus gate near gate

41 to allow for better mobility
for connecting pax, including

current pilots lounge

Ramp Ops Crew Chief
Ready Room

FCSON31

Base plus additional TBD
scope.

T4 Ticketing:
(2,555sf - entire space)

T4 West Lobby ramp to bus gate
near gate 41

Base scope plus demo of existing
partitions to remove existing room,

lighting, HVAC and FP/FA
modifications as needed, new ramp

6. T4 - LEVEL 2

T4 Ticketing:
T4 West Lobby Oversized
outbound Screening Room

T4 Ticketing:
(9,242sf - entire space)
T4 West Lobby Temporary SSCP
lanes

Base scope plus relocation of 2
existing T5 SSCP checkpoint
lanes equipment and furniture.

T4 Inbound Baggage Line:
T4 FIS bag claim; shortening
of a load belt (B2) to allow tug
operations to feed

N

El)Wayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 40'-0"
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AA BOH Offices:
Relocating T5 Spaces into T4

Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in. Additional
engineering is required at multiple locations
including but not limited to Mechanical,
Plumbing, Fire Alarm, and Fire Suppression.

T4 - LEVEL 3

7. T4 - LEVEL 3 & LEVEL 4

AA Customer Care Breakroom and
Locker Room addition & T5 Corporate
Security Office.
(5,550sf)

Base scope plus new partitions / doors,
lighting, HVAC, and FP/FA modifications
& new faucet/sink, separate circuits for
kitchen equipment, new millwork.

AA Customer Care Training
Room w/ 20 Work Stations &
Premium Services Breakroom
1(1570s01

Base scope plus new partitions
I doors, lighting, HVAC, and
FP/FA modifications, new
millwork.

Proposed ABM Temporary
Location
(790sf)

Base scope plus new partitions
/ doors, lighting, HVAC, and
FP/FA modifications.

AA Inflight Services:
if1601sOf
Impacts to accommodate
Premium Services

Base scope plus new
partitions / doors, lighting,
HVAC, and FP/FA
modifications, new
millwork.

Inflight Layout differs,
from this graphic.

T4 - LEVEL 4

AA Premium Services:
11 1 25sf)

Relocating T5 Spaces into T4

Base scope plus new partitions
/ doors, lighting, HVAC, and
FP/FA modifications, new
millwork.

N

El)Wayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 40'-0"
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Base scope includes new finishes (paint,
flooring, ceiling tiles), power and data upgrades
as needed, relocation of existing furniture and
equipment and tenant move -in. Additional
engineering is required at multiple locations
including but not limited to Mechanical,
Plumbing, Fire Alarm, and Fire Suppression.

Proosed AA Pilot Lounge
(3255sf)

T4.5 - LEVEL 3 Base scope plus new partitions /
doors, lighting, HVAC, and
FP/FA modifications.

8. T4.5 - LEVELS 3, 4, & 5

Proposed Envoy
1(832sf)I

Office, iPad/Coach
& Break Room

Base scope

T4.5 - LEVEL 4

Tern orary AA Credit Union
(753sf)

Base scope plus new partitions /
doors, lighting, HVAC, and
FP/FA modifications.

AA IT and AA CRE Offices:
(1402sf)

Base scope plus new partitions /
doors, lighting, HVAC, and FP/FA
modifications.

T4.5 - LEVEL 5

Wayfinding changes as required

AMERICAN AIRLINES LEASE DOCUMENT
1" = 40'-0"
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EXISTING SOUTHERN
CONSTRUCTION
TRAILERS

1(5,114s01

9. TAXILANE C9 TEMP BHS PIERS, FIRE WATER LINE & TRAILERS

T4 Outbound Baggage:
(9,525sf)
Additional temporary piers

Tie into Existing BHS line,
install New temporary piers

Fire Water Line:
Install fire water line from
T4 to T5 tail limit line

Required trenching and
patch back for fire water
line installation.

T4/T5 Trailer removal:
Remove trailers located
between T4/T5, restore
pavement west of new T5 Tail
Limit Line.

Revise and update power and
data feeds fed from T5 to feed
only from T4.

AMERICAN AIRLINES LEASE DOCUMENT
1" = 40'-0"

LAWA CONFIDENTIAL DRAFT FOR
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Schedule 7A (Addendum)

October 8, 2025 Via Email
David.AndersonAaa.com

David J. Anderson
American Airlines, Inc.
Attn: Corporate Real Estate
MD 8E100
1 Skyview Drive
Fort Worth, TX 76155

Re: Notice of Temporary Relocation -American Airlines Inc. (AA), Terminal 5 at
Los Angeles International Airport (LAX / Airport Facility), LAA-9037

Dear Mr. Anderson,

The City of Los Angeles, through Los Angeles World Airports (LAWA) in its capacity
as owner and operator of Los Angeles International Airport (LAX), has determined
that Terminal 5 is at the end of its useful life. LAWA plans to demolish, reconstruct,
and completely rebuild Terminal 5 on the same site, as well as reconstruct the
surrounding aircraft apron.

The purpose of the Project is to provide a modern terminal facility that does the
following:

improves the passenger and employee level of service at holdrooms,
restrooms, employee spaces, concessions facilities, check in, security
screening checkpoint, and baggage handling facilities;
improves energy efficiency, achieves, a minimum Leadership in Energy and
Environmental Design® (LEED) Silver certification, meets the latest seismic
standards and structural safety in accordance with the California Building
Standards Code and American Society of Civil Engineers standards; and
complies with the LAWA Sustainable Design and Construction Policy; and
provides improved facilities for use during the 2028 Los Angeles Olympic
Games.

To ensure the safety and security of passengers and employees during
construction, as well as to support an aggressive completion schedule ahead of the
2028 LA Olympic Games, the existing T5 must be vacated completely prior to start
of demolition.

To support this effort, LAWA has determined that AA may temporarily gate in and
process through Tom Bradley International Terminal (TBIT) instead of T5. LAWA
staff are actively collaborating with AA staff to establish the operating space and
gate requirements, which will be documented in the Fifth Amendment to the
Terminal Facilities Lease and License Agreement, which is expected to be

1 YLtr',.1 ;ix), 90E45- 5a133 1,1.0 P,2. a...,4_:'5 L:A fl 51C039-:215 Te4roll *sr e 855 453 5:5: Irlerner tMvrvrIoraerg



American Airlines
10/8/2025
Page 12

presented to LAWA BOAC on October 16, 2025. This correspondence serves as an
official communication to confirm the following dates:

10/28/2025 by 0400: AA to cease operations in T5. After this time, access to
T5 will be limited and must be coordinated with T5 project team.
11/2/2025 by 2200: AA to fully vacate all spaces in T5, with the exception of
the Club. No access to other areas in T5 will be allowed after this time.
11/4/2025 by 2200: AA to vacate the Club. No access to all areas in T5 will be
allowed after this time.

We appreciate your continued cooperation and support in this important LAWA
initiative. Please feel free to reach out to us with any questions or concerns.

Christi e Kalamaros
Director - Terminals Leasing
Los Angeles World Airports

Ec: Reshma Soni, American Airlines
Robert Oppel, LAWA
Inez Wade, LAWA
Marla Bleavins, LAVVA
Doug Webster, LAWA

Hans Thilenius
Deputy Executive Director, TDIP
Los Angeles World Airports



SCHEDULE 7B: INTERIM TS AA MOVES - SCOPE RESPONSIBILITIES

9 -Oct -25

General Notes:

-AA must cease operations and vacate T5 no later than dates provided in the Notice of Temporary Relocation letter sent on 10/09/2025, as coordinated with AA and LAWA Project Team, pursuant to Schedule 7A (Addendum).

-AA must engage in separate and future agreement with LAWA Commercial for use of spaces after the opening of T4 and TS. This document isonly intented to outline the condition of spaces as interim moves during the closing of TS.

- All work added to the T4/5 MP project shall be permitted as "perma ent" to eliminate risk of extending permit closure. No impacts to T4/5 MP project schedule or budget will be covered by LAWA.

Scope Scope Detail or Location
LAWA Project Responsibilities (PM, American Project Responsibilities (PM,

Additional Detail
D & C) D & C)

LAWA via other project
or solicitation

Financial Responsibility

LAWA via 14 BHS

Project

AA Via T9/5 MP AA Proprietary Costs (i.e. AA OpEz
Non Proprietary Costs Costs)

AA Staff & Services

AA PM and Move Coordinator Feb to Nov. 2025 None Yes, as needed per M internal processes

M to manage coordination of move
communications to internal team. AA to

pack or protect, label, and unpack all

belongings and moveable equipment. le file

cabinets, copy machines, computers,
monitors, documents, etc.

None None All None

AA IT Services and Staff; Equipment and IT

Commissioning
None Yes, as needed per AA intemal processes

AA to provide, install, and commission all

equipment (computers, etc.) to final useable
configuration.

LAWA will move equipment, provide

pathways (conduit and wire) and install AA
provided cameras for temp locations only.

AA will commission.

None None All None

AA Third Party Support None Yes, as needed per M internal processes
Extension of AA staff to support M

transition from 15 to T4/TBIT.
None None All None

Permit Line
Impacts to T4/5 MP Schedule, Budget, and LEER

Certification
None All, if Any

LAWA will leverage existing AA 74/5 MP

permit to support agreed schedule for
interim builds.

None All None None

T4 FIS Bag Claim
Enhance entrance to Bag Claim from Curb - glass
doors for customer experience and accessibility

None Yes, as needed per M internal processes None None
Only if M determines this is

required
None

TBIT Hoidroom

Gate 159 modify for two separate gate boarding

positions (add'I counters with computers).
Moveable stanchions at M's option.

At None

LAWA will move common use counter from
15 to TBIT. LAWA will provide 1 additional

SITA common use station at counter. LAWA

will not provide AA proprietary network to
counter.

LAWA to assist AA to provide an operational
solution to board both gates at the same

time.

All None None None

T4/15 Trailer
removal

Remove trailers located between 14/T5, restore

pavement west of new T5 tail limit line
None All

AA to perform total scope of work including
moves.

None All None None

Install fire water line from T4 to T5 tail limit line None All AA to perform total scope of work.
All, via AA South

Terminal Power and Fire None None None

Water project



T4 West Ticketing

T4 West Lobby Ticket Counters, Kiosks and Flight

Information Screen
20 Full Service common use positions (aka 10

double ticket counters), plus 5 common use
kiosks & 7 M kiosks

This shall be used by AA, BA &JAL. IF BA and JAL

are not available, AA shall facilitate in assisting
LAWA to find, manage and procure another

airline partner from TINT.

LAWA to design and build
Management of PGAL to ensure design

intent meets lAWA's requirements
LAWA to design, build, and commission

temp facility.
None

Project Management and applicable
PGAL and HP Costs

None
All except as noted

otherwise

T4 West Lobby Oversized outbound Screening

Room (if necessary)
All

All labor to transport bags after screening
in lobby to ramp

LAWA to design, build, and commission

temp facility.

Depending on TSA procedures, M may be

required to have OS bags transported to the

T4 East OS Screening Room

LAWA to provide space for TSA 05 operation

to minimum TSA / API) requirements.

None None

All labor to transport bags after
screening in lobby to ramp

Portering of OS Bags to T4 East

Check -In Lobby

All except as noted for
"AA Proprietary Costs"

T4 West Lobby two (2) SSCP lanes which are
relocated from TS

Note: This shall not be available until after the

closure of T5 for reconstruction, because
Screening lane machines need to be relocated

All None

LAWA to design, build, and commission

temp facility.

LAWAA

minimum TSA / APD requirements.

None None None All

T4 West Lobby ramp to bus gate near gate 41. All None

LAWA to design, build, and commission

temp facility.

LAWA to provide ADA compliant pathway

between 2 lane TSA Checkpoint and Re-

opened Bus Gate near Gate 41

None None None All

14 Outbound
Baggage

Additional dust and water repellent (IP64
standard) temporary piers

All. Baggage modifications only.
Connection line from 14 to new piers;
move water Ilne Inside T4 bag room

LAWA to design, build, and commission

temp facility.

4 temp outbound sortation piers to be
provided with canopy coverage that does

not require code compliant sprinklers and
lighting.

Piers to be removed by TONS at AA T4

Phase 2 completion to allow AA work under

14/5 MP to proceed in area.

None
Connection line from 14 to new piers;
move water Ilne Inside T4 bag room

None
All except as noted for

"AA via T4/5 MP"

Re -activate bus gate near gate 41 to allow for

better mobility for connecting pax, including
current pilots lounge.

This Bus Gate does not become active until

T4West Headhouse construction completion and
activation of 2 SSCP lanes.

All None

LAWA to design, build, and commission

temp facility. LAWA to operate and manage

bussing operation.

None None Commissioning
All except as noted for

"AA Proprietary Costs"



T4 Bus Gate

Pilots Lounge to 74.5 Core (LAWA space); Note

move from T4.5 Core to final location in T4 is

excluded

Interim Move to T4.5 Core only

Restoration of Interim Pilots Lounge &

End State Move Only
AA to restore T4.5 Core when Interim

Pilots lounge is vacated.

LAWA to design, build, and commission

temp facility in the T4.5 Core. AA to

decommission and commission AA

equipment.

AA to furnish and install any additional FFE

not being relocated from existing Gate 41
Pilot's Lounge facility.

None

End State Pilots Lounge at T4 mid -

concourse rnezz and restoration of

former Pilots Lounge area near Gate 41.

Move from T4.5 Core to End State
location

T4.5 Core buildout, and
move to T4.5 Core, and

restoration of 14.5 Core
only

TBIT Gates

G159 restriping as 2 ADG3 w/MARS ADG5 All None
LAWA to design, and commissionstripe,

MARS configuration.
All None None None

AA Proprietary Cameras
Power, cabling, and installation of AA

provided cameras.
Provide cameras and commissioning.

Add AA preferential cameras on preferential
gates atTBIT (151, 153, 155, 159A/B).

Refer to AA equipment and IT

commissioning description in AA Staff and

Services section above.

All except as noted for

"AA Proprietary Costs"
None

None, except equipment

decommissioning and

commissioning

None

T5 Ticketing AA Furniture & AA Equipment in 15
All, except equipment

decommissioning and commissioning

None, except equipment
decommissioning and commisioning

Removal of FFE in T5 is covered in the moves

to other locations.

Refer to AA equipment and IT

commissioning description in AA Staff and
Services section above.

All except as noted for
"AA Proprietary Costs"

None
None, except equipment

decommissioning and

commissioning

None

T4 FIS Bag Claim
T4 FIS bag claim; shortening of a load belt (B2) to

allow tug operations to feed
All, except operational

responsibilities
None

LAWA to design, build, and commission
temp facility.

Restoration to FIS to be separate and future
agreement.

None None Operational Responsibilities All

T4 FIS Securing CBP area in T4 FIS Claim

Agreement and any changes;

removal & restoration at end of use
as agreed with CBP

Operational Responsibilities

Restoration to FIS to be separate and future
agreement.

Operational responsibilities to include SIDA
line guard.

None None Operational Responsibilities
All except as noted for

"AA Proprietary Costs"

T4 Public

Assessible Offices

74 temporary BSO Manager, OA Offices, Lost &

Found, Bag Storage, AA Medical Drug Testing &
Clinic

All except Operational

Responsibilities
Operational Responsibilities

LAWA to design, build, and commission

temp facility. AA to decommission and
commission AA equipment.

None None

Operational Responsibilities

Decommissioning and Commissiong

of AA Equipment

All except as noted for
"AA Proprietary Costs"

T4 temporary AA Credit Union
All except Operational

Responsibilities
Operational Responsibilities

LAWA to design, build, and commission

temp facility. AA to decommission and

commission AA equipment.

None None

Operational Responsibilities

Decommissioning and Commissiong
of AA Equipment

All except as noted for
"AA Proprietary Costs"

AA BOH Offices

Relocating T5 Spaces Into T4
All, except decommissioning and

commissioning

None, except decommissioning and

commissioning

LAWAto design, build, and commission
temp facility. AA to decommission and

commission AA equipment.

None None
none, except decommissioning and

commissioning

All except as noted for

"AA Proprietary Costs"

T4 FIS claim area temp BOH offices
All except Operational

Responsibilities

Operational Responsibilities

Equipment decommissioning and

commissioning

LAWA to design, build, and commission

temp facility. AA to decommission and
commission AA equipment.

None None

Operational Responsibilities

Equipment decommissioning and

commissioning

All except as noted for

"AA Proprietary Costs"

Relocating T5 AA Furniture AA Equipment into T4,

TBIT, Storage and/or Recycling

All except Operational

Responsibilities & Equipment

decommissioning and commissioning

None except Operational Responsibilities

& Equipment decommissioning and

commissioning

LAWA to move FFE. AA to identify storage
location.

None None

Operational Responsibilities and
Equipment decommissioning and

commissioning

All except as noted for
"AA Proprietary Costs"



TBIT Wheelchair/
MiniOps

TBIT South former Duty Free concession

Final Design, Permitting &

Construction; removal upon T5

completion

Concept Layout, FT, M furnished

equipment decommissioning and

commissioning

LAWAto design, build, and commission

temp facility. AA to decommission and

commission AA equipment.

All except as noted for
"AA Proprietary Costs"

None

Concept Design

Equipment decommissioning and
commissioning

None

TBITTemporary
Club

TBIT portion of Gate 151 seating (not fully

enclosed)" May not be available for AA for use in
advance of required mace date)

Final Design, Permitting &

Construction; removal of TBIT temp
club upon T5 completion

Concept Layout, IT, AA furnished

equipment decommissioning and
commissioning

LAWA to design, build, and commission TBIT

temp facility, including relocating existing
FFE. AA to decommission and commission

AA equipment.

AA to furnish and install any FFE not being

moved from existing facility.

All except as noted for

"AA Proprietary Costs"
None

Concept Layout, IT, AA furnished

equipment decommissioning and
commissioning

AA to furnish and install any FFE not

being moved from existing facility.

None

TBIT M BOH

Offices

TBIT (new AA areas)

(1.e. Customer Service, Envoy, Ramp Ops, and

Tech Ops, etc)

Final Design, Perrnitting &

Construction; removal of TBIT temp
facilities upon T5 completion

Concept Layout, FT, AA furnished

equipment decommissioning and
commissioning

LAWA to design, build, and commission TBIT
temp facilities. M to decommission and

commission M equipment.

All except as noted for

"AA Proprietary Costs"
None

Concept Layout, IT, AA furnished

equipment decommissioning and
commissioning

None

Wayfinding

Modifications in T4
Final Design, Permitting &

Construction; removal upon T5

completion
None

LAWA to design, build, and commission

temp signage.
None None None All

Modifications in TBIT (Potentially Bag claim & Bus

Gate)

Final Design, Permitting &

Construction; removal upon T5

completion
None LAWAto design, build, and commission

temp signage.

All None None None

AA Apron
Equipment

GSE Chargers to TBIT (likely gate 151 and/or

159A/159B -TBD)

Move from T5 to TBIT; removal at

end of use
Identify Units, Installation and activation

AA to use existing common use GSE chargers

at TBIT for initial moves; chargers will be

installed post move.

All except as noted for

"M Proprietary Costs"
None

AA furnished equipment

commissioning as required
None

GSE and Charger Storage
Any excess GSE chargers to be moved

to storage
Identify units

LAWA to move units. M to identify storage
location.

All except as noted for
"AA Proprietary Costs"

None Identify units None

Ramp equipment at TBIT apron; AA CCTV

required for operational areas of aircraft and
designated AA vehicle and GSE parking and ramp

equipment storage.

Design and construction

AA Security CCTV concept layout and

cameras. M furnished equipment
commissioning as required

LAWA will provide pathways (conduit and
wire) and install M provided cameras for
temp locations only. M will commission.

Cameras will be installed post move pending

AA design information.

All except as noted for
"AA Proprietary Costs"

None
M furnished equipment

commissioning as required
None



SCHEDULE 8: END STATE T5 AA MOVES - SCOPE RESPONSIBIUTIES

14 -Oct -25

General Notes:

"Common Use" means the following:

1.811 gate and ticket counters shall be delivered end state as a common use system, running on LAWA network and provided by the T5 Project

2.18A's lease does not prohibit secondary proprietary infrastructure and equipment at preferential gate and ticket counters. Proprietary infrastructure systems must transition through the LAWA sideof the IT room into the AA side of the IT room.
Proprietary infrastructure and equipment are at AA's expense
3.EF connectivity to BOH spaces, BSO and other similar spaces (in other words, all spaces that are NOT Gate or Ticket Counters) shall have connectivityfrom the space to the IT room. That connectivity is allowed to be connected to the AA side of
the IT room. All proprietary equipment shall be by AA
4.811 millwork, wayfinding, FFE and building systems in public and non -preferential back of house areas shall run on the LAWA IT common use system

5.111D/FID/GIDs, Baggage Handling System, GSE chargers, VDGS, cameras and other equipment shall run on the LAWA IT common use system

"Warm White Box" means the following:

1. Demised walls (aka external perimeter walls) of the leased area with gypsum or cement board (external side only)
2. Base building level, unfinished concrete floors

3. Floor drains and sewer within the concrete slab (to be coordinated with AA's timely input)
4. Power (220V or 110V) stubbed into the space - no distribution to specific functions, furniture or equipment
5. Water stubbed into the demised space(s) - no distribution
6. Gas stubbed into the demised space(s) - no distribution
7. Heating and cooling stubbed into the demised space(s) - no distribution

8. Ventilation opening(s) or system brought into the demised space(s) including any roof penetrations - no distribution
9. Warm White Box specifically excludes ceilings in all spaces. AA to provide all other scope not listed above
10. Vertical conveyances and stairs to the end state club will be provided by LAWA

11. Includes code compliant installations required for the Warm White Box (pre -AA fit out)

The Tenant acknowledges and agrees that the Landlord shall consult with the Tenant and make reasonable efforts to incorporate the Tenant's design standards with respectto such lounge space delivered by the Landlord in Warm White Box
condition. Without limiting the foregoing, all final design decisions shall be made by the Landlord in the Landlord's sole discretion.



"Like for Like" means the following:

Minimum required, code compliant installation and finish consistent with provisions in each existing AA space -AA and LAWA shall perform a detailed audit of eachexisting (2025) space to the level of detail necessary to justify future installations.
Definition of "as consistent with existing AA space" means LAWA will provide at a minimum equal size and type of spaces as what currently exists in T5 in new condition.

- Finished walls of the leased area with gypsum or cement board, painted or as consistent with existing AA space

- Finished floors with concrete, carpet, tile or as consistent with existing AA space

- Floor drains and sewer within the concrete slab and distributed to required functions as consistent with existing AA space (ie. if existing space has one mop sink with drain, LAWA will provide one floor drain)
- Power (220V or 110V) stubbed into the demised space(s), with minimum code required distribution
- Water stubbed into the demised space(s) and distributed to required functions as consistent with existing AA space (ie. if existing space has one sink, LAWA will provide one sink in future space)

- Gas stubbed into the demised space(s) and disributed to required functions as consistent with existing AA space (ie. if existing space has one gas applicance, LAWA will provide one gas line to one location in future space)
- Heating and cooling stubbed into the demised space(s), with minimum code required distribution

- Ventilation opening(s) or system brought into the demised space(s) including any roof penetrations and distributed to required functions as consistent with existing AA space
- Any other building systems required for certificate of occupancy

- Finished ceilings with ceiling grid, tiles, and/or gypsum or as consistent with existing AA space
- Code compliant life saftey systems

"Fit Out" means the following:

1. AA to furnish and install any scope that does not exist in current spaces
2. AA to furnish and install all FFE, including but not limited to

- Any items not fixed to the building
- Cameras, computers, and other IT/tech equipment

"Core and Shell" for new facilities (those to be provided in end state T5, which do not exist in the same function or size in 2025), means the following:

1. Exterior walls of the leased area with gypsum or cement board (exterior side only)
2. Base building level, unfinished concrete floors
3. Floor drains and sewer within the concrete slab (to be coordinated with AA's timely input)

4. Ventilation opening(s), including any roof penetration ( to be coordinatied with AA's timely input)
5. Building systems required for certificate of occupancy of the base building only. Power, Water, Gas, HVAC, and IT will not be provided to new spaces by LAWA.

6. Ceilings will not be provided in new spaces by LAWA

Location Scope (New location) LAWA Project and Cost Responsibilities American Project and Cost Responsibilities

AA Staff & Services AA Project Management Staffing and Move
Coordination

Provide as needed to support the project As needed per AA internal processes.

AA IT Services and Staff; Equipment and IT

Commissioning

Provide as needed to support the project Staff and services as needed per AA internal processes. AA to provide, move,

install, and commission all proprietary materials and equipment (computers, etc.)
to final useable configuration.

AA Third Party Support Provide as needed to support the project As needed per AA internal processes

General IT Infrastructure Furnish and install all common use conduit, cabling, patch panels, racks,
cameras, and equipment

Furnish and install all proprietary conduit, cabling, patch panels, racks, cameras,
and equipment



Ticketing/Head House Employee Rest Rooms- Common Use (Airside and

Landside)

Furnish and install common use restrooms to LAWA standard None

Multiple Airside and Landside Service Elevators Furnish and install vertical transportation including all escalators and
elevators

None

Ticket Counter BHS Take Away Belts

Oversize Outbound BHS Bag Belt

Luggage Tub Return

Furnish and install common use baggage handling system None

Ticket Counters Furnish and install common use millwork, equipment, and infrastructure. No

proprietary FFE or equipment will be provided.

Furnish and install proprietary infrastructure (if AA opts to install)

Flagship Check In (Note: current design includes
common use ticket counters only. No VIP room is

provided.)

Furnish and install common use millwork, equipment, and infrastructure. No
proprietary FFE or equipment will be provided.

Furnish and install proprietary infrastructure (if AA opts to install)

Branding Proprietary branding will not be provided. Proprietary airline branding will be
limited to digital screens

Provide content for incorporation into digital screen system

Kiosks Furnish and install common use millwork, equipment, and infrastructure. No
proprietary FFE or equipment will be provided.

Furnish and install proprietary infrastructure (if AA opts to provide)

FIDs Furnish and install common use equipment and infrastructure. No
proprietary FIDs will be allowed.

None

Back Office Support Like for Like Fit Out

AA Credit Union ( if it cannot remain in T4) Like for Like Fit Out. ir
Baggage Claim Lost and Found Like for Like Fit Out

Branding Proprietary branding will not be provided. Proprietary airline branding will be
limited to digital screens

Provide content for incorporation into digital screen system

BIDs Furnish and install common use equipment and infrastructure. No
proprietary BIDs will be allowed.

None

Luggage Storage Like for Like Fit Out

Drug Test/Clinic Like for Like Fit Out

Bag Make Up (BMU) and BHS Makeup

Transfer Lines
Furnish and install common use baggage makeup carousels None

Break Room, Vending, Pantry Like for Like Fit Out

FIDs Furnish and install common use equipment and infrastructure. No

proprietary FIDs will be allowed
None

ir
Bus Gate ( Airside) Waiting Area and FIDs Furnish and install all scope related to common use bus gate None

Concourse Back of House Ramp Ready Room, Equipment Room and Locker

(BOH) Offices/Support Rooms

Space Ramp and

Concourse Level

Like for Like Fit Out

Agent Break Area and Locker Rooms Like for Like Fit Out



Tech Ops Support Space, Locker Rooms, and Stores Like for Like Fit Out

Support Staff and Management Area Like for Like Fit Out

Mini Ops Like for Like Fit Out

Meal Support Like for Like Fit Out

Wheelchair Like for Like Fit Out

Cabin Service Like for Like Fit Out

IT Closets LAWA will provide and provision LAWA IT Closets. LAWA will provide space

for AA IT Closets within the LAWA IT Closets.

AA to furninsh and install all proprietary IT and related equipment

IT Support and Storage LAWA will not provide IT support or storage in BOH spaces AA to furnish and install all proprietary IT and related equipment

Concourse Public Areas FIDs Furnish and install common use equipment and infrastructure. No
proprietary FIDs will be allowed

None

Admirals Club Admirals Club Warm White Box Fit Out and all scope not specificially included in Warm White Box

Wayfinding Wayfinding including other terminals impacted by the
project

All common use wayfinding (signage, digital displays, etc.) in public and non-

preferential back of house areas

Wayfinding/signage in back of house areas

Holdroom Gate Counters/Podiums/Back Screens Furnish and install common use millwork, equipment, and infrastructure. No
proprietary FFE or equipment will be provided.

Furnish and install proprietary infrastructure (if AA opts to install)

Branding Proprietary branding will not be provided. Proprietary airline branding will be
limited to digital screens.

Provide content for incorporation into digital screen system.

GIDs Furnish and install common use equipment and infrastructure. No
proprietary GIDs will be allowed.

None

Aircraft Gates Passenger Boarding Bridges (PBBs)/Loading Bridges

PCA/400HZ (and 28HZ where required)

All Gates accomodate ADG Guide In Systems, RIDs, Telford Loaders

III. At least 2 gates Wheel Chair Lifts

accomodate regional Last Bag Conveyance

aircraft. Water Cabinet with Drains
Fuel Pits for all aircraft types

Ramp Cameras

Apron GSE Chargers Provide TBD Power for AA installed chargers

Furnish and install common use equipment and infrastructure to include, but
not be limited to the scope listed to the left.

Furnish and install common use chargers and infrastructure. No proprietary

chargers will be allowed.

None

None



EXHIBIT B-3

(Addendum)

Board Resolution 27305 approving Definitive Terminal improvement Plan (DTIP) on: 7/8/2021

Periods T4 T5 T4 Connector
Total SF

(Demised
Premises)

Year 1 1/1/2022 251,807 76,766 22,614 351,187
Year 2 1/1/2023 258,957 76,766 22,614 358,337
Year 3 1/1/2024 266,107 76,766 22,614 365,487
Year 4 1/1/2025 273,257 76,766 22,614 372,637
Year 5 1/1/2026 280,407 76,766 22,614 379,787
Year 6 1/1/2027 287,557 76,766 22,614 386,937
Year 7 1/1/2028 294,707 76,766 22,614 394,087
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EXHIBIT I -1

August 16, 2023 Via E -Mail: David.Andersoneaa.com

David J. (DJ) Anderson
Director, Airport Affairs and Properties Corporate Real Estate, MD8E100

American Airlines Inc.

1 Skyview Drive
Fort Worth, TX 76115

Dear Mr. Anderson,

To continue to ease the gate impacts to American Airlines (AA) because of Los Angeles World
Airports' (LAWA's) and AA's on -going Terminal Modernization Program (TMP) at Los Angeles
International Airport (LAX), AA is seeking to continue access to interim gating in lieu of some of
the gates temporarily closed due to the TMP. This letter incorporates discussions held between
LAWA and AA on this subject from 2020 and 2021, along with updates to the existing TMP
Phase 1 gate accommodations letter to support Phase 2.

LAWA will meet with AA's operations team periodically and, based on a joint review of AA's
and other airlines' 90 -day look -ahead schedules, endeavor to accommodate M's displaced
flights on a prioritized basis. AA will provide a rolling two month look ahead schedule. For
the purposes of this letter, displaced flights are those at or below 2019 traffic levels that could
have been gated at Terminal 4 (T4) gates or AA's Terminal 5 (T5) preferential leased gates or
M's Commuter Terminal (Eagle's Nest) gates but for the TMP gate closures. The following
provisions depict the priority order LAWA will use to gate these displaced flights:

1. AA's available preferential leased gates at T5.
a. In accordance with AA's existing Lease, the number of AA's T5 preferential

leased gates may increase from four to five when all fifteen gates are
operational in T5.

b. b. Consistent with the Lease, LAWA will carefully consider changes
proposed by AA and determine which gates are assigned to AA as
preferential.

2. T5 common use gates.
a. LAWA will provide AA with available T5 common use gating opportunities not

otherwise required by the remaining OALs at T5. LAWA expects these AA
gating opportunities will be very limited.

b. LAWA will monitor the demand on T6 gates and will endeavor to allow any
surplus capacity there to support T5 OAL gating requirements, either directly
or indirectly.

c. AA will work in good faith with LAWA to preserve bus gate access for AA
and OALs.

1 World Way Los Angeles Califomia 90045-5803 Mail P.O Box 92216 Los Angeles California 90009-2216 Telephone 855 463 5252 Internet www.lawa.org



Mr. Anderson
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Page 2

3. Tom Bradley International Terminal (TBIT).
a. LAWA will assign TBIT gates to the extent they are available and not

required to restore and maintain the integrity of post -pandemic
international operations.

b. LAWA will endeavor, but not commit, to gating as much international traffic
as feasible at TBIT gates 201-225 to create capacity at TBIT gates 130-
159.

c. AA flights gated at TBIT will be on a preferential flight basis per the 90 -
day look ahead schedules.

d. LAWA will provide AA with available TBIT gating opportunities in the following order-
i. gate 151 followed by gates 153, 155, 157, and 159.

ii. gates 148, 150, 152, 154, and 156
iii. gates 130-141
iv. TBIT West gates (a.k.a. Midfield Satellite Concourse or MSC)

LAWA supports AA's desire to complete the TMP in the fastest, most cost-effective manner
possible and with the least amount of operational disruption and negative guest experience. To
these ends, LAWA will commit to working closely with AA and endeavor to meet these goals
while at the same time respecting the operational and business relationships with the other
airlines utilizing these facilities.

Sincer

Douglas Webster
Deputy Executive Director- Airport Operations

cc: Jeff Mort (LAWA)
Dave Jones (LAWA)
Michael Christensen (LAWA)
Rodney Thompson (LAWA)
Hans Thilenius (LAWA)
Katherine Goudreau (AA)
Kevin Hauppa (AA)
Thomas Stout (AA)
Thomas Neylon (AA)
Matthew Mead (AvAir Pros)
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